



**Meadowbrook Addition Infrastructure
(PW19-001)**

Date: March 25, 2019

Re: Addendum #1

Effective immediately, the following changes are made to the specifications for the above project:

- 1) Submission deadline is changed from 2:00 PM on March 29, 2019 to 2:00 PM on April 4, 2019.
- 2) In accordance with Article 7.01, the period of questions will be extended to March 28, 2019 (7 days prior to the bid opening).

No further changes included in this Addendum.

Seth A. Sorensen
City Manager, Engineer
Town of Pecos City, Texas

