

ADDENDUM NUMBER ONE (1) TO:
SPECIFICATION AND CONTRACT DOCUMENTS
FOR CONSTRUCTION OF
SEQ WATER & SEWER EXTENSION, PHASE 1A – WATER, PHASE 1A –
SEWER and PHASE 1B – LIFT STATION & FORCE MAIN
SE Quadrant, Pecos, Texas

DATE: August 14, 2020

This addendum shall be included in and be considered a part of the plans and specifications for the above named project. The Contractor shall be required to sign an acknowledgement of the receipt of this addendum at the time he receives it.

Postponement of the Bid Opening:

The bid opening is hereby postponed until Thursday, August 27, 2020 at the same location. The bid time is unchanged and will be held at 1:30 pm.

PLEASE SIGN AND RETURN THIS RECEIPT AT ONCE TO:

Town of Pecos City
Attention: Seth Sorensen, City Manager
Pecos, Texas
E-mail: msb57071@gmail.com

RECEIPT OF ADDENDUM NUMBER ONE (1) IS HEREBY ACKNOWLEDGED FOR PLANS AND SPECIFICATIONS FOR CONSTRUCTION OF SEQ WATER & SEWER EXTENSION, PHASE 1A –Water, Phase 1A – Sewer and Phase 1B Lift Station & Force Main, FOR WHICH BIDS WILL BE OPENED PUBLICLY ON Thursday, August 27, 2020, at 1:30 P.M.

COMPANY

ACKNOWLEDGED BY

DATE AND TIME

END OF ADDENDUM NO. 1

---***---